DENISE M. WISE
EXECUTIVE DIRECTOR

LINDA LINGLE
GOVERNOR

DEPARTMENT OF HUMAN SERVICES B £ ARASHIRO

HAWAII PUBLIC HOUSING AUTHORITY
1002 NORTH SCHOOL STREET

P.O. BOX 17907
Honolulu, Hawaii 96817

ADDENDUM NO. 2

TO THE
PLANS AND SPECIFICATIONS
FOR
FURNISHING LABOR AND MATERIALS
REQUIRED FOR

HALE PO’Al
BUILDING IMPROVEMENTS

HA-2401

1001 NORTH SCHOOL STREET
HONOLULU, OAHU, HAWAII

TAX MAP KEY: 1-6-07: 67
HPHA JOB NO. 07-031-401-S
IFB-CMS-2009-36

March 25, 2010

The items listed hereinafter are hereby made a part of the contract for the above project
and shall govern the work, taking precedence over previously issued plans and
specifications governing the items mentioned.

A SPECIFICATIONS

1. DIVISION 7 — THERMAL AND MOISTURE PROTECTION

a. SECTION 07110 — MEMBRANE WATERPROOFING

Delete Section 07110 — Membrane Waterproofing in its entirety and
replace with the attached revised Section 07110.
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b. SECTION 07181 — TRAFFIC COATINGS
Para. 1.05, Add the following to the paragraph:

“The Surety shall not be held liable beyond two years of the project
acceptance date.”

C. SECTION 07540 — PVC SHEET ROOFING

Para. 2.04.A.1, Delete this paragraph and insert the following
paragraph:

“1. R-Value: Subject to compliance with requirements, provide
insulation with minimum R-value of 19 °F-ft*-h/Btu.” ‘

2. DIVISION 16 — ELECTRICAL

a. SECTION 16050 — BASIC MATERIALS AND METHODS

Para. 1.03, Delete this paragraph and insert the following
paragraph:

“Any item of material, apparatus, equipment furnished and
installed, or construction by the Contractor showing defects
in design, construction, quality or workmanship within one
year from the date of final acceptance by the HPHA
Engineer shall be replaced by such new material, apparatus
or parts as may be found necessary to make such defective
portion of the complete system conform to the true intent
and meaning of the specification and/or the drawings. Such
repairs or replacement shall be made by the Contractor,
free of all expense to the HPHA.”

B. SKETCHES (8-1/2” x 11” size)

ARCHITECTURAL

1. Sketch No. 1 (Reference Sheet A7.1 — MISCELLANEOUS DETAILS):
Revise Detail 6/A7.1, Concrete Deck Repair Detail.

2. Sketch No. 2 (Reference Sheet A7.1 — MISCELLANEOUS DETAILS):
Revise Detail 8/A7.1, Waterproof Membrane and Cement Plaster
Connection.

3. Sketch No. 3 (Reference Sheet A7.3 — MISCELLANEOUS DETAILS):
Revise Detail 3/A7.3, Bracket Support Detail and Detail 4/A7.3, Bracket
Support Detail.

4. Sketch No. 4 (Reference Sheet A7.4 — MISCELLANEOUS DETAILS):
Revise Detail 6/A7.4, Solid Surface Countertop.
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MECHANICAL

5. Sketch No. 5 (Reference Sheet M3.0 — HEATER ROOM PLANS,
SCHEDULES AND NOTES):

a. Revise Domestic Water Booster Pump Schedule.
b. Revise Steel Hot Water Storage Tank Schedule.
ELECTRICAL

6. Sketch No. 6 (Reference Sheet E1.2 — DEMOLITION PLAN - FIRST
FLOOR): Add note to remove the existing fire alarm annunciator.

7. Sketch No. 7 (Reference Sheet E2.2 — ELECTRICAL PLAN - FIRST
FLOORY): Revise note to provide a new fire alarm annunciator.

8. Sketch No. 8 (Reference Sheet E3.1 — ELECTRICAL PLANS -
MECHANICAL ROOM):
a. Electrical Plan - Basement Mechanical Room: Revise the HP rating
of the new booster pumps.

9. Sketch No. 9 (Reference Sheet E4.1 — PANEL SCHEDULES): Revise the
breaker sizes for the new booster bumps.

LANDSCAPE
10. Sketch No. 10 (Reference Sheet L2.1 — IRRIGATION PLAN): Add the
Board of Water Supply Flow Requirements for the irrigation system and

fixture unit calculation table.

C. CLARIFICATIONS (No drawings will be re-issued)

ARCHITECTURAL
1. Plan Sheet A7.1 — MISCELLANEOUS DETAILS

a. Detail 5/A7.1, Change all waterproofing membrane notes to
Deductive Alternate No. 3.

ELECTRICAL
2. Plan Sheet E3.1 — ELECTRICAL PLANS - MECHANICAL ROOM
a. Electrical Plan - Basement Mechanical Room: Add the following
note designator 11 to Note #4:

411  3/4"C, 3#10, 1#12 GND”
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REQUESTS FOR INFORMATION (RFI)

1.

Question: (Email submission by “Starcom Builders, Inc.”) “16050-2 1.03
Guarantee states Exemptions shall be high density discharge, fluorescent
and incandescent lamps which shall be guaranteed for one half the
manufacturer’s listed life time. What does the manufacturer’s listed life
time mean?”

Response: \
Disregard, statement has been deleted from the specifications as per this
Addendum No. 2 document.

Question: (Email submission by “Starcom Builders, Inc.”) “When the Fire
Alarm work is done in the Units, how will access to the Units be granted?
Also do we just paint the patches for the Fire Alarm work in the Units?

Response:

1) Fire Alarm — refer to the Minutes of Pre-bid Meeting attached to the
Addendum No. 1 document

2) Painting — refer to the electrical drawings.

SUBSTITUTION OF MATERIALS

1. Mechanical Accessory Products Company (MAPCQ), March 8, 2010

Section/ Specified Substitute or Variant Approval/
Alternate .
Item Brand B Features Denial
» rand
Exhaust Loren Cook
Fan Penn DX14B ACE-B 150C5B None Approved
Exhaust Loren Cook
Fan Penn DX08B ACE-B 100C3B None Approved
2. Walsh & Associates, Inc., March 10, 2010
Section/ Specified Substitute or Variant Approval/
Alternate .
Item Brand B Features Denial
rand
07540 N
. | Fibertite 8552 — | Ketone
SPh\ggt Ilg\u/glast 60 mil 60 mil Ethylene Ester | Approved
. membrane (KEE)
Roofing
IFB-CMS-2009-36 Page 4 of 5
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3. Hawaii Supply, LLC., March 17, 2010

Section/ Specified Substitute or Variant Approval/
Alternate .
Item Brand Features Denial
Brand
20 year
07540 .
. | Carlisle Sure- warranty at no
PVC | Durolast 60 mil | ¢, 60 mil PVC | additional cost | Approved
Sheet PVC -
: membrane to the building
Roofing
owner
4. Doonwood Engineering. Inc., March 17, 2010
Section/ Specified Substitute or Variant Approval/
Alternate .
Item Brand Features Denial
Brand
Domestic .
Tigerflow
Water QuantumFlo
Booster 'SI’XMBV-3GF-C- Genius V3 None Approved
Pump
DS\Z (:es;uc Tigerflow Grundfos
TVMBV-3GF-C- | BoosterpaQ None Approved
Booster
Pump S4 Hydro MPC

Addendumf{b. 2

Approved by:

(/4}5 L

Rick T. Sogawa

Acting Procurement Officer

EQUAL HOUSING
OPPORTUNITY

IFB-CMS-2009-36
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DIVISION 7 - THERMAL AND MOISTURE PROTECTION

SECTION 07110 - ME MBRANE WATERPROOFING

PART 1 - GENERAL

1.01  SUMMARY

Provide labor, materials, equipment supervision necessary to complete the fluid
applied planter box waterproofing.

1.02 SUBMITTALS
A.  Submit in accordance with GR 6 - SUBMITTALS.
B. Product Data: Manufacturer's product data and application instructions.

C. Shop Drawings: Shop drawing showing detailed installation plans,
elevations, sections, and details.

1.03 QUALITY ASSURANCE

Qualifications: Manufacturer of the coating system shall have a minimum of five
(5) years experience in the manufacturer of fluid applied urethane coatings. The
system applicator shall be approved by the Manufacturer and shall have a
minimum of five (5) years experience in application of fluid applied urethane
coatings.

1.04 JOB CONDITIONS

A. Install coating materials under conditions where all of the following
conditions are met:

1. Pervious coatings have been removed (if applicable) and concrete
surface is per manufacturer requirements. See paragraph 3.01
entitled “CONDITION OF SURFACES”.

2. Concrete has not been treated with any substance, which may
adversely affect adhesion or performance.

3. Rain is not anticipated within 8 hours of application.

B.  Strictly adhere to special requirements of Manufacturer.

HALE PO’Al Membrane Waterproofing
BUILDING IMPROVEMENTS 07110-1
HPHA Job No. 07-031-401-S



1.05

GUARANTEE

The system applicator shall furnish to the HPHA a written guaranty of the coating
system for a 5-year period after project acceptance date. The Surety shall not be
held liable beyond two years of the project acceptance date. This shall be
material and labor guaranty and shall provide the following at no cost to HPHA.

A.  Repair of coating system, as necessary to repair all leaks which are
attributable to faulty materials and/or workmanship.

B. Inspection of the coating system by the systems applicator and the

Manufacturer's Representative together and the building manager (if
applicable) before, during and after the application of the urethane coating
system.

PART 2 - PRODUCTS

2.01

2.02

2.03

GENERAL

Components shall be products of Pacific Polymers International and shall be
certified by Pacific Polymers International as compatible with components
produced by him. Equal products of other manufacturers are acceptable.

BELOW GRADE WATERPROOFING

Coating materials is based on Elasto Deck B.T. 100% Solids Type Il system to
establish the standard.

RELATED MATERIALS

A. Sealant: Elasto Thane 230 and/or Elasto Thane 227 H.S.

B. Spall Repair Material: Portland cement polymer modified concrete (Thorite
or equal).

C. Drainage Composite Mat: MiraDrain 9800.

PART 3 - EXECUTION

3.01

CONDITION OF SURFACES

A.  Before the coating system is applied to the prepared, approved structurally
sound substrate, the surface shall be inspected and approved by the
Manufacturer’s representative in writing.

HALE POAl Membrane Waterproofing
BUILDING IMPROVEMENTS 07110-2
HPHA Job No. 07-031-401-S



C.

Structurally sound substrate shall be free of all contaminates which may
impede adhesion of urethane coating system.

Any metal surfaces shall be clean, dry and free of any contaminates which
may impede adhesion of urethane coating system.

3.02 PREPARATION

A

E.

F.

Thoroughly clean all surfaces to receive urethane coating in strict
compliance with Manufacturer's written instructions and recommendations.
Remove any and/or all foreign matter, which may impede adhesion of new
urethane coating system(s). Remove all loose delaminated, bubbled
coatings down to sound tight surface.

Rout and/or sawcut all cracks exceeding 1/16-inch in width and caulk with
Elasto Thane 230.

Stripe and sawcut cracks with 25 dry mils of Elasto Deck B.T. 100% Solids
Type Il

Caulk all vertical/horizontal expansion, control and/or construction joints to
be overcoated by base coat with Elasto Thane 230 and/or Elasto Thane
227 H.S.

Repair any and/or all spalling concrete with polymer modified concrete.

Protect adjacent surfaces as required.

3.03 FLASHING

Provide flashing(s) per manufacturer’'s recommendations at all locations where a
horizontal surface abuts a vertical surface and at all and/or any penetrations.

3.04 APPLICATION OF COATING SYSTEM

A. After any and/or all surfaces to receive coating system have been
thoroughly cleaned and approved by manufacturer's representative.
B.  Apply the first coat of Elasto Deck B.T. 100% Solids Type |l at the rate of
2.5 gallons per 100 sq.ft. for 30 dry mils.
C. After an overnight cure, apply the second coat of Elasto Deck B.T. 100%
Solids Type Il at the rate of 2.5 gallons per 100 sq.ft. for 30 dry mils.
D. After an overnight cure, apply the third coat of Elasto Deck B.T. 100%
Solids Type 1l at the rate of 2.5 gallons per 100 sq.ft. for 30 dry mils.
‘E. Total dry film thickness shall be 90 mils of Elasto Deck B.T. 100% Solids
Type |l system.
HALE PO’Al Membrane Waterproofing
BUILDING IMPROVEMENTS 07110-3

HPHA Job Ne. 07-031-401-S



F.  After an overnight cure, apply the drainage composite mat.
3.05 CLEANING
A.  Clean all adjacent surfaces with approved cleaning agent.

B. Remove all construction debris and other items of work from the project
site.

C. Remove foreign matter from finished coating surfaces.

3.06 FIELD QUALITY CONTROL

Flood Test: Plug drains on deck surfaces and use sandbags or other means to
restrict runoff. Flood deck with water to a depth of 2-inches to 4-inches and allow
to stand for at least 48 hours. If leakage occurs, repair membrane to the
satisfaction of the HPHA Project Engineer and retest.

END OF SECTION

HALE PO’Al . Membrane Waterproofing
BUILDING IMPROVEMENTS 07110-4
HPHA Job No. 07-031-401-S



O-1 =6 awos [ VLV

1IVLIA dVddd MO3d 41440NOD //m\

1

NIVN3Y
OL SMNV1d ONOJ

/M NOISS3¥d3d X3 T4

Q3SSIULSINA NO =27
ONIddOL ONOD X3
P ~ w
e [ _ —
A2 V4 |
Q (z .O—w VIS IAQD _“
ILVNYALTV IALONAAA —
: dAL ‘I-1d | “
WNO3 QIAOYddY .
40 SM1d ZZL dOLVMIS INIVd HSINI4 LVO'ld “
_
H

JONOdS “(Lv0D HSINI)
Y3LSV1d ININID ,8/1

STIVM ¥3INVId NWD
X3 43N0 (Lv0D 3sva)

¥31SV1d INIW30 8/¢

SKETCH NO.

REFERENCE SHEET NO.: A7.1

HPHA JOB NO. 07-031-401-S

BUILDING IMPROVEMENTS
3/24/10

HALE PO’Al

SK PAGE 1 OF 10

ADDENDUM NO. 2



1/8” CEMENT PLASTER

(FINISH COAT), SPONGE
FLOAT FINISH, PAINT

PT-1, TYP
3/8” CEMENT PLASTER _\l

(BASE COAT) OVER EX )
CMU PLANTER WALLS e

ALTERNATE NO. 3)

/N

S~ |
1117,
|
-
a .
3 / -
|55 | )
3 T
L - <
L
Wk A
3 COATS OF N
WATERPROOFING \ﬁ
MEMBRANE | :
(DEDUCTIVE i
-+
H
|

AN

CEMENT PLASTER CONNECTION

A7.1 SCALE: 1’-0" = 1’0"

/-\ WATERPROOF MEMBRANE AND

HALE PO'A REFERENCE SHEET NO. A7.1
BUILDING IMPROVEMENTS SKETCH NO. 2
HPHA JOB NO. 07-031-401-S SK PAGE 2 OF 10

3/24/10 s ADDENDUM NO. 2




Tl
ALUM TUBULAR | L :
LADDER : qlua <o 4
I x
| r
Hs" ALUM BRACKEF—— } .
| | -
i |
| i
! |
I qp |=0=| ¥
=
Eu
7" 0C

m BRACKET SUPPORT DETAIL

W SCALE: 1-1/2" = 1"-0"

T | WA
| |
ALUM TUBULAR } |
LADDER -

i |
=
L 71
I L
| |
| |
i |
| .
| 7" 0C

% e
i, 2"

N i |

B | [
i j
i[ e |
| .
1| o =
i
| |

\—4"x1-3/8'x3/16'
2" LG ALUM
OOR BRACKET

/ 4™\ BRACKET SUPPORT DETAIL

W SCALE: 1-1/2" = 1"-0"

HALE PO’Al REFERENCE SHEET NO.. A7.3
BUILDING IMPROVEMENTS SKETCH NO. 3

3/24/10 ADDENDUM NO. 2




:Onl.

= ,2/l=1 ‘3OS §

a0Lld4INNOY JIV4dNS A0S

\I;ooz_g ANV X3

| —dS
TANVd ¥3INATOd
anos ,t—j

o [ \} c—1d%

[ =/
“S140ddNS

Y Al

uO—cl'

No
3 mﬂvoid /e—]

N
(A8}

N I
[
%
N

ANANNNANNN

ug_al

rd

0l=.C

N 1—dS “4INAT0d

L
/n_t 3903 \\
3ASONTING—

anos z/1

/ Vv
7
\ — 7
'y
| _dM 7
:N\F \
. \\\
o]
/
il
v vl | |_
MOANIM \
APOUNM /7, oNNado moanim )
Q«Olaoﬂ
=9

dAL ‘s1708
dJOHONV ATVO
ANNSYILINNOD

N

Al

(»é(»/ \>/.\/|\/.\.(>{Vo —

REFERENCE SHEET NO.: A7.4

HALE PO’AI

SK PAGE 4 OF 10

SKETCH NO. 4

HPHA JOB NO. 07-031-401-S

BUILDING IMPROVEMENTS
3/24/10

ADDENDUM NO. 2



4
IVOD dOL HUM WvOd INVHIINN 9L—¥ @\m& ANV

9ISd 0S1 INSY — ST1AQYS JaHOVLLY w0 ,.S0Lxe,09 HIXTL AXOd3 ool I l=1s
HONI SNOTIVO
SHIVWZA NOISN3NIG AVMNVYA daNn P e) NOLLYINSNI HIUNLOVANNYA | ALINVAD | NNWA

ANVL JOVHOLS ¥3ILVM LOH T33LS

(Wd909L/NdD09L /WD 091) -EuoloaTas v—o—

ALIOVAYD %0S/%0S/%0S
SWIML T331S SSAINIVIS

VARV

H ‘NOLLYOQINI NN¥ dANd TYNAIAIONI ‘9071 ANOLSIH ‘LNO~Gv3Y 34NSSIud J9MVHOSIA NV NOLLONS ‘ONIONINDIS 3uNSSINd SNOLLONNA

TINVd TTOMINOD % ¥3IMOd AUVLIS dMOS TALSN N 'NIN ISd S JUNSSAud NOLUONS * IAdS TTAVRIVA

70YINGD lvLsvnbv g 80Z {dH s}() g 0o9s oz $5-0—49E—ABNAL O o\ | x| 1-a
JEEF]
Sy | 3svid | stion | FMO bz viof Wy Wd9 Tacon YBANLOVANYI | 3dAL | Shivw

d\Nd ¥31S009 ¥3LvM OJILSINOQ

o
=
9]
=
.. W
PO
S = w
D
I <
_Hm o
Ll
T b
S% w
L
&)
=
Ll
o
[
[
(|
o
w
|
—
o
ki
B‘I
= M
99
o~
S o
m .
o
o
==
<" m
oW
a=>
O <¢
e o
<SS
T

ADDENDUM NO. 2

3/24/10




E1.2
6

SK PAGE 6 OF 10

SKETCH NO.

REFERENCE SHEET NO.:

ADDENDUM NO. 2

3/24/10

BUILDING IMPROVEMENTS
HPHA JOB NO. 07-031-401-S

HALE PO’Al

¥l LSI™NVId O30~ 29082 201—3\Z908Z=y14 LSI™NVId ON3A 29082 20k—3 TIV ANONOVE ¥1d LSI™29082 HAX~ d4I—X :SI3uX .L003-INS\3YS\Z908Z\SLOI 0N\ AVOV\ Z
: [1=8/1 35S 107d WL GAB £Z:9€iLL O OL/+4Z/S0 :3AVS LSV1



o
S~
o~
WS
o u _
[ - ] .. : M~
4 ; . O
et : . - o = L
i S = o
7 |2 =3 3 o i I
> =ke = b S &
| << = . T
{2t e ” T ¥~ %
] 2 [ : Rz
H =z [ )
,_kl_ U:f [ Ll
;i = e b m
s ; [
T | & =
= N :
i , Z1O0
: , -
] |
S P - —— -
o~
o
I_Awi =
AO ! =
: &
Q
[am]
| =
| o
1 —
. |
1 S1.I
h v | E 5
o W._O_
_ ™~
——_— 55
S2 | =>g
u_.l 2o cwo 9©
—~ ! a =" ﬂ
w9 <
.L”_H N
< >Oa .
ImxT ™M

4 LSLTNVId MINT290827202-3\29082=¥14 1SI™NYId MIN 2908272023 TIV ANOMOVE ¥4 LSI™29082 HUX  ddl™X :S43uX £003-3xs\3INS\z9092\SL03r0ud\avIV\ Z
A=.8/1 08 1072 WhL A8 LLZESL @ 0L/¥2/£0 3AVS 1SV



\
\ e \ e

HEAT PUMP HEAT PL
HP-1 HP—2
%} —6|PHA-1,3,5 r®n} r

WATER HEATER WH-— 1

i—(b
-n

208V, 39, 90 W
PHA- A8 I 2325

- EXIST PHA- 12 [
|| _FIRE_PUMP-. 14,16 I
|  NEW B0OSTER Uy, 10— - @ |
3 208V, 30, 5HP, 179 FLA | 121416 18,2022 21,2325 |
I BOOSTER PUMPS l
I + 10 5 J

I 3

i

F \\l
ES TO EXIST MANN J F———{+ F-
! /— ] B” TWP WP

SWITCHBOARD "MS

Z:\ACAD\PROJECTS\28062\SKE'\SKE-E008 XREFS: X_BASEMENTFP X_MECH ROOM=28062\X_MECH RODM _XRH_28062_BASEMENT_BACKGND ALL=28062\_XRH_25062_BASEMENT_BACKGND ALL E-301_28062_MECH_PLANS=28062\F~301_28062_MECH_PLANS

LAST SAVE: 03/24/10 @ 15:33:44 BY: TJM PLOT SC 3/8"=1"

| T >
i | 2 |SEE SHEET E2.01
HALE PO'A | REFERENCE SHEET NO.: E3.1
BUILDING IMPROVEMENTS _ SKETCH NO. 8

HPHA JOB NO. 07-031-401-S
3/24/10 ADDENDUM NO. 2

SK PAGE 8 OF 10



3/24/10 | ADDENDUM NO. 2

i ST PANEL 32254 MAN CIRCUIT BREAKER, 208Y/120V, 3 PHASE, 4 WRE,

; "PHA" 10,000 AJLC. INDUSTRIAL-BOLTED TYPE,

! SURFACE MOUNTED

; CKT.  USE: L-LTS, R-RECEP, BREAKER | WRE KVA ON BUSSES WIRE BREAKER 1
: INo.  |PFB-PROVISION FUTURE BKR., SIZE SIZE E
: SPARE, F~FAN, W-WARMER POLE | AMPS PHASE A PHASE B PHASE C POLE | Amps [
E HEAT PUMP 2 () 3 | 100 18 | 10 1 | 2 E
; B - - | - 18 | 12 3 | 50

: sl B = - | - 18 1 12 S I
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Lo 37 1 | - - 1 - 1| —

; jg 39 FB 1 | - -1 - 1 | -
| 1 | - -1 - 1 | — F
I D PER_PH 112 106 0.4

T TOTAL COf
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! oy, Hihid IT.

L 83

L HG

82

. of

g3

&5

Y

1 o0

Ly £

1 e

i w >

- T

i HALE PO’AI REFERENCE SHEET NO.. E4.1
g BUILDING IMPROVEMENTS SKETCH NO. 9
: HPHA JOB NO. 07-031-401-S

! , SK PAGE 9 OF 10



BWS FLCW REGUIREMENTS - IRRIGATICN SYSTEM

HALE PC'Al
1Z2Z1 N. SCHCCL STREET, HCNCLULU, HI

PREMISE LD* llleg2z  MMN 23219245 (2" METER)

™K * legz1ze

FIXTURE UNITS
(FU)

GALLCNS PER
MINUTE (GPM)

- GALLCNS PER
DAY (GFPD)

PRCPCSED IRRIGATICN
(HIGHEST VALVE)

5

143

TCTAL PRCPCSED

5

43

TC BE REMCVED/
DEMCLITICN (IRRIGATICN)
(HIGHEST VALVE) :

178

NET CHANGE (IRRIGATICN)

-35

EXISTING TC REMAIN
(IRRIGATICN - HIGHEST VALVE)

z

GRAND TCTAL (IRRIGATICN)

FLCW AND DEMAND NCTES

. CPERATICN CF THE IRRIGATICN STYSTEM WILL BE DONE DURING CFF-PEAK HCURS

2. THE EXISTING MAXIMUM IRRIGATICN DEMAND 1S 25 GPM (VALVE Bl AND B3) AS
SHCWN CN THE CCNSTRUCTICN PLANS FCR "KAPUNA || ELDERLY APARTMENTS,"
JCB NC. DEV. 2-81, PREPARED FCR THE DEPARTMENT CF BUSINESS AND
ECCNCMIC DEVELCPMENT HCUSING FINANCE AND DEVELCPMENT CCRPCRATICN,

DATED NCVEMBER &, 1987.

3. THERE 1S9 NC INCREASE IN THE GPD THRCUGH THE METER. THE EXISTING &YSTEM
USES PCP-UP SPRAY HEADS AND THE PRCPCSED SYSTEM WILL BE DRIP WHICH

& MCRE EFFICIENT.

4. THERE 1S A EXISTING 6" BACKFLCW PREVENTER AS VERIFIED BY THE BCARD
CF WATER SUPPLY CRCS$S CCNNECTICN/BACK FLCW PREVENTICN DIVISICN.

HALE PO’AI
BUILDING IMPROVEMENTS
HPHA JOB NO. 07-031-401-S

3/24/10

REFERENCE SHEET NO.: L2.1

ADDENDUM NoO. 2

SKETCH NO. 10
SK PAGE 10 OF 10



DENISE M. WISE
EXECUTIVE DIRECTOR

LINDA LINGLE
GOVERNOR

STATE OF HAWAII
BARBARA E. ARASHIRO

DEPARTMENT OF HUMAN SERVICES EXEOUTIVE RSESTAN
HAWAII PUBLIC HOUSING AUTHORITY
1002 NORTH SCHOOL STREET

P.O. BOX 17907
Honolulu, Hawaii 96817

ADDENDUM NO. 1

TO THE
PLANS AND SPECIFICATIONS
FOR
FURNISHING LABOR AND MATERIALS
REQUIRED FOR

HALE PO’Al
BUILDING IMPROVEMENTS

HA-2401

1001 NORTH SCHOOL STREET
HONOLULU, OAHU, HAWAII

TAX MAP KEY: 1-6-07: 67
HPHA JOB NO. 07-031-401-S
IFB-CMS-2009-36

March 16, 2010

The items listed hereinafter are hereby made a part of the contract for the above project
and shall govern the work, taking precedence over previously issued plans and
specifications governing the items mentioned.

A SPECIFICATIONS

1. FORM OF BID

a. Delete the Form of Bid in its entirety and replace with the attached
Revised Form of Bid.
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2. DIVISION 1 — GENERAL REQUIREMENTS

a. GR 1 - SUMMARY OF WORK

Para. 1.03.G, Delete this paragraph and insert the following
paragraph:

“G. The Contractor shall provide at least (4) ADA accessible
portable toilets for the exclusive building occupant use during
any interruption to water or sewer service to the building.
Location of these portable toilets shall be determined by the
HPHA Project Engineer.”

B. CLARIFICATIONS (No drawings will be re-issued)

ARCHITECTURAL

1. Plan Sheet T2.0 — INDEX TO DRAWINGS, ABBREVIATIONS, SYMBOLS
a. Revise General Note #7 to read, “CONTRACTOR SHALL
PROVIDE A TRASH CHUTE FROM THE GROUND TO THE
ROOFTOP OF THE MAKAI BUILDING AND THE MAUKA
BUILDING DURING THE DEMOLITION OF THE EXISTING
ROOFING. LOCATION OF THE TRASH CHUTES SHALL BE
DETERMINED BY THE HPHA PROJECT ENGINEER.”

b. Add the following General Note #13:

“THE CONTRACTOR SHALL PROTECT ALL EXISTING ITEMS
THAT ARE TO REMAIN, AND SHALL PREVENT DAMAGE TO
SURROUNDING MATERIAL, FINISHES, ETC. THE
CONTRACTOR SHALL REPAIR AND REPLACE ANY DAMAGED
ITEMS AT NO ADDITIONAL COST TO THE STATE.”

C. Add the following General Note #14:

“THE CONTRACTOR SHALL BE RESPONSIBLE FOR THE SITE
RESTORATION OF ALL LAWN AND GRASS AREAS AND/OR
SHRUBS, LANDSCAPING, LAWN SPRINKLER HEADS,
SIDEWALKS, PAVEMENTS, ETC. THAT ARE DAMAGED AS A
RESULT FROM THE CONSTRUCTION OF THIS PROJECT.”

d. Revise Construction Phasing Note #5 to read, “THE
CONTRACTOR SHALL PROVIDE AT LEAST (4) ADA
ACCESSIBLE PORTABLE TOILETS FOR THE EXCLUSIVE
BUILDING OCCUPANT USE DURING ANY INTERRUPTION TO
WATER OR SEWER SERVICE TO THE BUILDING. LOCATION
OF THESE PORTABLE TOILETS SHALL BE DETERMINED BY
THE HPHA PROJECT ENGINEER.”
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e. Revise Construction Phasing Note #6 to read, “UPON REQUEST,
THE CONTRACTOR WILL BE ABLE TO USE AN ELEVATOR
DURING SPECIFIC HOURS OF THE DAY. THE CONTRACTOR
SHALL NOT USE THE ELEVATORS PRIOR TO APPROVAL
FROM THE BUILDING MANAGER. ONE OF THE (2) ELEVATORS
MUST BE OPERABLE AT ALL TIMES FOR BUILDING
OCCUPANT USE UNTIL THE COMPLETION OF THIS PROJECT.
THE CONTRACTOR SHALL BE RESPONSIBLE FOR ANY
DAMAGES TO THE ELEVATORS AS A RESULT FROM THE
CONSTRUCTION OF THIS PROJECT.”

C. MINUTES OF PRE-BID MEETING

The attached Minutes of Pre-bid Meeting are hereby incorporated and made part
of the contract for the above Proposal documents and shall be used to clarify
and/or amend the previously issued drawings and specifications effective the date
of this addendum.

D. MISCELLANEOUS ITEMS

1. This information supercedes the pre-bid meeting minutes dated March 8,
2010

a. Revise #3 to read, “HPHA will only evaluate the bids according to
the Total Lump Base Bid (Bid Item No. 1 plus Bid ltem No. 2)
including tax. It is understood that the award of contract will be
made to the lowest responsible responsive bidder.”

Approved by:

Rick T. Sogawa
Acting Procurement Officer
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IFB-CMS-2009-36

FORM OF BID
(PROPOSAL)

FURNISHING LABOR AND MATERIALS
REQUIRED FOR THE

HALE PO'Al
BUILDING IMPROVEMENTS

TAX MAP KEY: 1-6-07: 67

HPHA JOB NO. 07-031-401-S

To:  Hawaii Public Housing Authority (HPHA)
1002 North School Street
Honolulu, Hawaii 96817

1. The undersigned ("Bidder"), having visited the worksite and being familiar with the
conditions under which the work is to be performed and having read the specifications
and other documents relating to Job. No. 07-031-401-S, Hale Po'ai Building
Improvements, Honolulu, Oahu, Hawaii, Honolulu, Oahu, Hawaii, hereby proposes to

“furnish all labor, materials, equipment, tools, transportation, permits, incidentals,
supplies and services required to perform the following, in place complete, all the work
as shown and called for, all according to the true intent and meaning of the contract
documents for the following price(s):

ITEM NO. 1 — BASE BID: The scope of work covered under the Base Bid in general
includes, but is.not limited to partial demolition, re-roofing, painting, plastering, traffic
coating, waterproofing, landscaping, mechanical, electrical, and miscellaneous work,
excluding concrete repair which shall be included in Bid ltem No. 2 for a Total Lump
Sum Base Bid of:

DOLLARS ($ )

STATE GENERAL EXCISE TAX ( %):

DOLLARS ($ )

TOTAL BID ITEM NO 1: (includes Bid ltem #1 and State GET)

DOLLARS ($ )

HALE PO'Al
BUILDING IMPROVEMENTS Proposal
HPHA Job No. 07-031-401-S D-1



IFB-CMS-2009-36

ITEM NO. 2 — CONCRETE REPAIR: The scope of work covered under Bid ltem
No. 2 in general shall consist of all concrete repair work of spalls and cracks not
covered by the Bid Iltem No. 1 — Base Bid. :

The Contractor shall include in Bid ltem No. 2 a declaration of the UNIT PRICE for
each respective work item and the TOTAL COST for the estimated quantities
indicated. Note that the UNIT PRICE shall include the related overhead and profit
and shall be used for accounting purposes only.

In the event that during construction the declared estimated quantities are
exceeded beyond fifteen percent (15%), the Contractor shall submit a proposal
request for the repairs at the unit prices indicated below. No work for additional
quantities beyond fifteen percent (15%) shall proceed without prior approval from
HPHA. Should the actual quantities be below the declared estimated quantities
beyond fifteen percent (15%), then a change order for the deriving credit for the
lesser quantity shall be provided.

ESTIMATED UNIT TOTAL
DESCRIPTION QUANTITY PRICE COST
Section 03930 200 LF $ /LF $
Crack Repair
Section 03930 300 SF $ /SF $
~ Spall Repair

SUBTOTAL LUMP SUM BID OF DOLLARS
($ )
STATE GENERAL EXCISE TAX ( %):

DOLLARS ($ )

TOTAL BID ITEM NO 2: (includes Bid Item #2 and State GET)

DOLLARS ($ )

RECAPITULATION OF TOTAL LUMP SUM BASE BID PROPOSAL:

SUBTOTAL BID ITEM NO. 1 — BASE BID $
SUBTOTAL BID ITEM NO. 2 - CONCRETE REPAIR $
HALE PO'AI
BUILDING IMPROVEMENTS Proposal
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TOTAL LUMP SUM BASE BID INCLUDING TAX

DOLLARS ($ )

The contract time shall be 210 consecutive calendar days.

ITEM NO. 3 - DEDUCTIVE ALTERNATE NO. 1:
Deduct the replacing of hot water storage tank with stainless steel type.
Deduct from Total Lump Sum Base Bid the sum of:

DOLLARS ($ )
STATE GENERAL EXCISE TAX ( %):

DOLLARS (§ )
TOTAL BID ITEM NO 3: (includes Bid ltem #3 and State GET)

DOLLARS ($ )

Deduct 00 calendar days from the contract time.

ITEM NO. 4 - DEDUCTIVE ALTERNATE NO. 2:
Deduct the resurfacing deck with traffic coating.
Deduct from Total Lump Sum Base Bid the sum of:

DOLLARS ($ )

STATE GENERAL EXCISE TAX ( %):

DOLLARS ($ )

TOTAL BID ITEM NO 4: (includes Bid ltem #4 and State GET)

DOLLARS ($ )
Deduct 00 calendar days from the contract time.

ITEM NO. 5 — DEDUCTIVE ALTERNATE NO. 3:
Deduct the repairing of courtyard planters.
Deduct from Total Lump Sum Base Bid the sum of:

DOLLARS ($ )
STATE GENERAL EXCISE TAX ( %):
DOLLARS ($ )
HALE PO'Al :
BUILDING IMPROVEMENTS Proposal
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TOTAL BID ITEM NO 5: (includes Bid Item #5 and State GET)

DOLLARS ($ )
Deduct 00 calendar days from the contract time.

2. The low bidder for purposes of award shall be the conforming responsible and
responsive bidder offering the lowest total bid amount. In submitting this bid, it is
understood that the award of contract will be made to the lowest responsible
responsive bidder for the Total Lump Sum Base Bid (Bid Item No. 1 plus Bid Item No.
2) including tax.

3. Subject to the availability of funds, the HPHA reserves the right to delete one or more
of the bid items. In the event that funds are insufficient, HPHA shall delete bid items in
the ascending order from Deductive Alternate No 1.

4. In submitting this bid, it is understood that the Bidder has examined and is familiar with
the existing site conditions and the scope of work as provided by the drawings and
specifications and accepts all conditions of the work.

5. The Bidder proposes to complete the work specified above within 210 calendar days
from the date designated in the Notice to Proceed (NTP) letter after the award of the
bid.

6. The liquidated damages shall be $700.00 for each calendar day of delay.

7. HPHA reserves the right to accept or reject any and all bids and to determine the
lowest responsive and responsible bidder.

8. The Bidder understands that no supplemental literature, brochures or other unsolicited
information should be included in the bid packet. Any such literature, brochures or
other unsolicited information shall not be considered. Any bid offering any other set of
terms and conditions contradictory to those included in this IFB may be rejected
without further notice.

9. The Bidder understands that this bid may not be withdrawn within one hundred twenty
(120) calendar days after the opening of bids.

10.  ltis understood and agreed that if the Bidder fails to start the work at the job site within
thirty (30) calendar days as indicated on the approved working schedule, the failure will
be sufficient cause to terminate the contract as specified in the HPHA General
Conditions (ARTICLE 7.27, TERMINATION OF CONTRACT FOR CAUSE). Work at
the job site is defined as any Contractor operations as detailed in the working schedule
approved by the HPHA.

HALE PO'Al
BUILDING IMPROVEMENTS Proposal
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11.

12.

13.

14.

IFB-CMS-2009-36

Failure to complete the bid proposal in its entirety may cause a bid to be considered
non-responsive.

Bid Security in the Sum of

DOLLARS ($ )inthe

form of v is submitted in accordance with the Specifications.

Upon acceptance of this bid, the undersigned hereby agrees to enter into, execute,
and deliver the Contract set forth in the specifications and furnish the required bond
within ten (10) calendar days after the contract is presented to him for signature.

PREFERENCES
The following conditions shall apply:
a. Recycled Product Preference shall not apply to this proposal.

b. ltis further understood by the bidder that upon being granted Hawaii Products and
being awarded the contract, if the bidder fails to use such products or meet the
requirements of such preference, the bidder shall be subject to penalties, if
applicable.

c. The Reciprocal Preference shall apply to this proposal. The Executive Director will
impose a Reciprocal Preference to all out of state bidders that is equal to the
Preference Requirement that prevails at the State where the bidder is domiciled.

HAWAII PRODUCTS PREFERENCE

Certain Hawaii products and their established classes described in the Hawaii Product
Preference Schedule are acceptable for use in the Project. To claim a Hawaii Products
Preference, the Bidder shall designate in the attached Hawaii Product Preference Schedule
which individual product and its price is to be supplied as a Hawaii product.

Where a bid contains both Hawaii and non-Hawaii products, then for the purpose of selecting
the lowest bid, the price bid for a Hawaii product item shall be decreased by subtracting ten per
cent for class |-Hawaii product items bid or fifteen per cent for class Il Hawaii product items bid.
Section 103D-1001, HRS, provides the definition for class | and class Il products. The lowest
total bid, taking the preference into consideration, shall be awarded the contract unless the bid
provides for additional award criteria. The contract amount of any contract awarded, however,
shall be the amount of the bid, exclusive of the preferences.

The Hawaii Product Preference shall not apply whenever its application will disqualify any
governmental agency from receiving federal funds or aid.

HALE PO'Al
BUILDING IMPROVEMENTS Proposal
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Any contract awarded or executed in violation of the Hawaii Products Preference requirements

pursuant to 103D-1002, HRS, shall be void and no payment shall be made by the HPHA on

account of the contract. Pursuant to Section 4 of Act 175, Session Laws of Hawaii 2009, if the
Procurement Officer finds that in the performance of that contract there has been a failure to
comply with section 108D-1002, HRS, the contract shall be void and the findings shall be
referred for debarment or suspension proceedings under section 103D-702, HRS.

Bidders are encouraged to review section 103D-1002, HRS, as amended by Act 175, Session
Laws of Hawaii 2009.

HAWAII PRODUCT PREFERENCE SCHEDULE

ACCEPTABLE HAWAII PRODUCTS

TO BE USED

HAWAII PRODUCTS

Description

Class

Manufacturer

Cost FOB Jobsite, Unloading,
Including Applicable General

Excise & Use Taxes

Aggregate and
Sand - Basalt,

Ameron HC & D

Portland Cement —

Rock and Cinder $
| Grace Pacific Corp.
[ Jas. W. Glover, Lid.
| Hawaiian Cement
West Hawaii Cement
I
Asphait and Paving | | Black Plumeria, LLC
Material Asphalt $
Concrete Mixes I Bomat, Lid. dba Bonded
Materials Company ({re-
packaged Units)
| Grace Pacific Corp.
. Jas W. Glover, Lid.
Concrete -
Segmental
Retaining Wall I Tileco, Inc. $
Units Keystone
Retaining Wall
System
Portland Cement - | Ameron Hawaii
Concrete Mixes I Bomat, Lid. dba Bonded
Materials Company ({re- $

packaged Units)

Jas W. Glover, Ltd.

Hawaiian Cement
Island Ready-Mix Concrete,

HALE PO'Al

BUILDING IMPROVEMENTS
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Concrete Mixes Inc.
(continued)
| West Hawaii Concrete

Portland Cement -
Bagged, Type VI I Bomat, Ltd. dba Bonded $
Masonry Cement Materials Company ({re-
(Ultramortar), packaged Units)

| Quikrete
Signs - Traffic, ] Safety Systems Hawaii, Inc.
Regulatory and $
Construction | Sun Industries, Inc.
Hot Dip | Macsteel Service Centers USA
Galvanizing $
Pipes - Aluminum I Hawaii Concrete Products, Inc.
and Galvanized $

15. BIDDER SHALL BE RESPONSIBLE TO CONFIRM THE EXISTENCE OF ANY
ADDENDUM TO THIS BID SOLICITATION BY TELEPHONING (808) 832-5896.

16.  Receipt of the following addenda (if any) issued by the HPHA is acknowledged by the
date(s) of receipt indicated below:

Addendum No. 1 Addendum No. 3
(Date) » (Date)

Addendum No. 2 Addendum No. 4
(Date) (Date)

It is understood that failure to receive any such addendum shall not relieve the Bidder
from any obligation under this Proposal as submitted.

- FIRM NAME: OFFICIAL ADDRESS:

By

Title

Date -, 20

HALE PO'Al
BUILDING IMPROVEMENTS ' Proposal
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March 8, 2010

Hale Po’ai Building Improvements
HPHA Job No. 07-031-401-S
Pre-Bid Site Inspection Meeting

Refer to attached Agenda and sign in sheet
Meeting minutes as follows:

Pre-Bid Site Inspection Meeting followed the Agenda with the following discussion:

1.

Lisa Izumi, HPHA Project Engineer briefly described the project scope of work as

follows:

a. Base Bid Item No. 1: The scope of work covered under Base Bid Item
No. 1 shall in general include, but is not limited to partial demolition, re-
roofing, painting, plastering traffic coating, waterproofing, landscaping,
mechanical, electrical and miscellaneous work of selective demolition,
fluid applied roofing, roof accessories, painting, and miscellaneous work
complete.

b. Base Bid Item No. 2: The scope of work covered under Base Bid Item
No. 2 shall in general consist of all concrete repair work of spalls and
cracks

Base Bid Item No. 2 will be evaluated by the Lump Sum Bid price and not as a
Unit Price bid item. The unit prices declared by the bidder in the Proposal will be
used in the future, in the event that during construction, the listed estimated
quantities are exceeded beyond 15% by the actual quantities of concrete repair.

All bidders should be aware that if all the opened bids are above the HPHA’s
budgeted funds for this project, the HPHA will then evaluate the bids according to
the deductive alternates in ascending order from Deductive Alternate No. 1.

Contractors and subcontractors shall include their “Doing Business As” (DBA)
name to their company name in the bid documents.

All bidders should double-check their math for the bid items and the state general
excise tax (4.712%) should be rounded down.

The bid opening date for this projeét shall be March 31, 2010.



Hale Po’ai Building Improvements
HPHA Job No. 07-031-401-S
Pre-Bid Site Inspection Meeting
Meeting minutes

Continued, Page 2

10.

11.

12.

13.

14.

The Notice of Intent to Bid must be received by HPHA no later than 10 calendar
days prior to the bid opening date. If the bidder is faxing their Notice of Intent to
Bid to HPHA, call 832-5896 to confirm that your Notice of Intent to Bid was
received and HPHA will send back a receipt fax.

Written questions may be directed to Lisa Izumi. Sending her emailed questions
to lisa.m.izumi@hawaii.gov is the preferred method, but fax is also accepted.

Substitution request can be emailed or faxed to Lisa [zumi in advance; however,
the hard copies are still required for review and approval of any substitutions.

The bidders shall include the Listing of General and Subcontractors as part of
their enclosed bid. Be sure that the form is filled in properly so that all required
subcontractors are listed to complete all work for this contract and that all work is
accounted for to complete the scope of work. Where the prime contractor is
performing the work, prime’s company name must be listed so that all work can
be accounted for.

During the construction of this project, there will be a very limited amount of
parking stalls that would be available for contractor use. Possibly, the (4) visitor
parking stalls outside of the building would be available for contractor use.

However, Lisa Izumi also notified the contractors that they would not be able to
utilize the HPHA parking lot across the street, since there will be a paving project
that will be going on at the same time as this project. Therefore, if no parking
will be available for contractor use, the contractor will have to use off-street
parking.

The Contractor will be able to use one of the elevators during specific hours of the
day. However, the contractor shall coordinate the elevator usage with Patrick
Shimabukuro, Hale Po’ai Building Manager. The contractor shall not use the
elevators prior to approval from the Building Manager.

The Contractor shall coordinate any access to individual apartment units with
Patrick Shimabukuro, Hale Po’ai Building Manager. The contractor shall not
enter any individual apartment units prior to approval from the Building Manager.



Hale Po’ai Building Improvements
HPHA Job No. 07-031-401-S
Pre-Bid Site Inspection Meeting
Meeting minutes

Continued, Page 3

15.

16.

17.

18.

19.

20.

21.

22.

After a bidder has been awarded the contract for this project, the Contractor
should not start any work until the written contract agreement has been executed
by the HPHA. There are to be no field change orders. All changes must have
prior approval in writing by the HPHA’s Contracts and Procurement Office.
Proceeding without prior written authorization may jeopardize payment for such
work.

Site Inspection Walk through of Hale Po’ai. All attending contractors were given
the opportunity to visit the parking level, courtyard level, seventh floor level, the
roof of the Makai Building, the elevator machine room, and the interior of a
typical one-bedroom apartment unit.

During the painting of the exterior walls of the building, the Contractor shall
protect the grass, landscaping and existing community garden, as much as
possible, from damage as a result from construction.

During the replacement of the hot water system, the Contractor shall minimize the
hot water service interruption by keeping the existing heat pumps running when
replacing the electric water heater.

The existing fire alarm control panel is to be re-used. All fire alarm devices shall
be compatible with existing fire alarm control panel.

A new exterior ladder shall be provided to access the rooftop of Stair Tower ‘B’.
A new interior ladder and roof hatch shall be provided to access the rooftop of the
Elevator Tower. Ladder access shall begin in the Mechanical Room below the
Elevator Machine Room.

Questions/Clarifications from contractors:

a. Will the Contractor be able to work on the Fridays that the HPHA offices
will be closed for State furlough days?

Yes, the Contractor will be able to work on Furlough Fridays, however,
the Contractor shall take into account that the HPHA will not be able to
perform any inspections on those Fridays.



Hale Po’ai Building Improvements
HPHA Job No. 07-031-401-S
Pre-Bid Site Inspection Meeting
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Continued, Page 4

b.

Will the bidders be able to visit the site on their own other than at this pre-
bid site inspection meeting? Yes, the bidders shall arrange for an
appointment by contacting Lisa Izumi in order to visit the site.

Will the Contractor be able to utilize the grassed area fronting School
Street as an additional staging area in order to provide a trash chute to
perform the demolition of the existing roof of the Mauka Building?

Yes, the Contractor will be able to utilize a portion of the grassed area
Jfronting School Street to provide a trash chute from the ground to the
rooftop of the Mauka Building during the demolition of the existing
roofing. The location of the trash chute shall be determined by the
HPHA Project Engineer. '

Will the Contractor be allowed to shutdown the sewer service to the entire
building?

Yes, the Contractor will be allowed to shutdown the sewer service to the
entire building for a maximum 3-hour duration. However, the

- Contractor shall minimize the sewer service interruptions to the

building. Whenever possible, the Contractor shall shut down one sewer
riser at a time. No sewer interruption shall be allowed between 6:00 pm
to 8:00 am the following day.

Is painting considered part of the scope of work for this project?

Yes, all previously painted exterior surface of all floor levels of Hale
Po’ai shall be repainted. Do not paint any pre-finished items, such as
aluminum framing for windows and storefronts. Within the individual
apartment units, portions of the previously painted interior surfaces
shall be repainted, when affected by the electrical scope of work within
the apartment units. The previously painted interior surfaces of the
Elevator Lobby at the Parking Level shall be repainted.

What is the extent of the limits for new traffic coating?

New traffic coating shall be limited to all exterior concrete floor surfaces
of the First Floor Level and also a portion of the exterior concrete floor
surface at the Elevator Lobby Area of the Second Floor to the Seventh
Floor.



Hale Po’ai Building Improvements
HPHA Job No. 07-031-401-S
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g Will spray painting be allowed on this project?

No, refer to Technical Specifications, Section 09901, Paragraph 3.03B.

The Pre-Bid Site Inspection meeting was then closed.



